
 
 
 
 
 
 
 
 

NOTICE INVITING TENDER FOR 
SUPPLY, INSTALLATION, TESTING 
AND COMMISSIONING OF HVAC 
SYSTEM AT FIRST FLOOR ABOVE 
PRINCIPAL OFFICE AT SRI GURU 
GOBIND SINGH COLLEGE OF 
COMMERCE, PITAMPURA, NEW 
DELHI 

 
(TWO BID SYSTEM) 

 

Tender shall be submitted in 3 separate envelopes 

Envelope One: Technical Bid 

Envelope Two: Financial Bid 

Envelope Three: Earnest Money Deposit 

 
Start of Sale of Tender documents: 29 May 2019 

Last Date of Sale of Tender documents: 07 June 2019 

Date of Submission of Tender Document: 10 June 2019 by 

3pm 
 
 
 
 

Prepared by: 
Ranjit Singh and Associates 
1206 Surya Kiran Building, 19 K.G. Marg, 
New Delhi 110001 



1  

Sri Guru Gobind Singh College of Commerce 
(University of Delhi) Pitampura, New Delhi 

 
Sealed Item rate tenders in two bid system (Technical Bid and Financial Bid) are invited by the 
Principal, Sri Guru Gobind Singh College of Commerce for Supply, Installation, Testing And 
Commissioning Of HVAC System At First Floor Above Principal Office at Sri Guru Gobind 
Singh College of Commerce, New Delhi from reputed building contractors who have executed 
similar works, having completed three similar works costing not less than 23.30 Lakhs or two 
similar works costing not less than 17.46 Lakhs or one similar work costing not less than 11.65 
Lakhs in the last three years. 

 
Tenderers shall furnish proof of satisfactory completion of such work issued by the client along 
with their full company profile including list of T&P, technical staff, PAN No., GSTN No., 
solvency certificate and 3-year ITR of company. All these documents will be submitted in the 
technical bid for the tender. Technical bid shall be opened first and after evaluation and 
finalization of technical bid, the list of eligible contractors shall be prepared and financial bid of 
the short-listed contractors shall be opened. The Principal, Sri Guru Gobind Singh College of 
Commerce or his authorised representatives may visit the work sites of the contractors to assess 
the quality of their works before opening of the financial bids 

 
Tender documents can be obtained from the office of Principal Sri Guru Gobind Singh College 
of Commerce, Pitampura New Delhi 110034 from 29/05/2019 to 07/06/2019 during working 
hours on payment of Rs. 1000/- by DD in favor of Principal Sri Guru Gobind Singh College of 
Commerce 

 
Estimated Cost of the work Rs. 29,13,656 (Including GST) 
Earnest Money Deposit Rs. 58,273/- (Rupees Fifty-Eight Thousand 

Two Hundred and Seventy-Three Only) in 
a separate envelope 

Start of Sale of Tenders 29 May 2019 
Last date of Sale of Tenders 07 June 2019 
Date of Submission of Tender 10 June 2019 by 3:00 pm 
Date of Opening of Technical Bid 10 June 2019 at 3:30 pm 

 
Note: Tender Document can also be downloaded from the college website www.sggscc.ac.in and 
Delhi University Website www.du.ac.in Downloaded tender shall accompany a DD of  Rs. 
1000/- drawn in favor of Principal Sri Guru Gobind Singh College of Commerce, as cost of 
tender (Non-refundable). Downloaded tender documents shall be spiral bound before 
submission. Loose, Stapled or incomplete bid documents can be rejected. 

 
Issued: 

 
 

 

Dated:     
Principal, 

Sri Guru Gobind Singh College of Commerce 
Pitampura, New Delhi 
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APPENDIX 

 
Defects Liability period 24 Months 

 
Date of Commencement The Next day after the date on which The 

Architect /Engineer-in-charge issues written 
orders to commence the works or the date of 
handing over the site whichever is later 

 
Date of Completion 35 Days from the date of commencement 

 
Penalty for delay 5,000/-per day up-to maximum 10% of the 

cost of the works. 

Value of work for Interim Certificate Rs. 10,00,000/- (Rupees Ten Lakhs) 

Earnest Money Deposit Rs. 58,273/- (Rupees Fifty-Eight Thousand 
Two Hundred and Seventy-Three Only) 

 
Retention Percentage 5% (As per the terms and conditions) 

 
Performance Guarantee Before issue of letter to start the work, 

Contractor shall furnish a performance 
guarantee in the form of a Bank Guarantee to 
the tune of Five percent (5%) of the cost of 
the accepted tender amount, which will be 
kept valid up to 24 months after completion 
of the works. 

 
 
 

 
Contractor Employer 
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Sri Guru Gobind Singh College of Commerce, 
(University of Delhi) Pitampura, New Delhi 

Dated 27 May 2019 
 

NOTICE INVITING TENDER 
 

1) Sealed Item rate tenders in two bid system (Technical Bid and Financial Bid) are invited 
by the Principal, Sri Guru Gobind Singh College of Commerce for Supply, Installation, 
Testing And Commissioning Of HVAC System At First Floor Above Principal Office at 
Sri Guru Gobind Singh College of Commerce, New Delhi. 

 
2) The Architects for this job are M/s Ranjit Singh & Associates, 1206 Surya Kiran Bldg, 19 

Kasturba Gandhi Marg, New Delhi –110001. Ph. 011-23312688 , 011-43560879 Email: 
rsa1206@msn.com. 

 
3) The Tender shall be submitted in the prescribed form only 

 
4) The works are required to be completed within a period of 35 days from the date of 

commencement. 
 

5) The date of commencement shall be from the next day after the date on which the 
Architect/Engineer-in-charge issues written orders to commence the work or from the 
date of handing over of the site whichever is later. 

 
6) The work shall be carried out in accordance with the phasing plan approved by the 

college authorities to avoid disturbance to the normal working of the College. The site is 
expected to be handed over immediately. The contractor will prepare and submit a 
Phasing Plan with Bar Chart of all construction activities with targeted dates of 
completion for all the construction activities and get it approved from the college 
authorities 

 
7) Tender documents consisting of terms and conditions and Tender schedule can be 

obtained from the office of the Principal, Sri Guru Gobind Singh College of Commerce, 
New Delhi on any working day from 29/05/2019 to 07/06/2019 on the payment of 
Rs.1,000/- by Demand Draft in favor of Principal Sri Guru Gobind Singh College of 
Commerce. This amount is non-refundable. 

 
8) Completed Tender should accompany PAN number, GSTN Number, email address, 

phone number and registered address of the Contractor 
 

9) Plans, specifications etc. pertaining to the works can be inspected in the office of M/s 
Ranjit Singh & Associates, 1206 Surya Kiran Bldg, 19 Kasturba Gandhi Marg, New 
Delhi 110001, during office hours on any working day OR in the office of the Principal, 
Sri Guru Gobind Singh College of Commerce, New Delhi with prior appointment. 

 
10) CONTRACTORS are advised to inspect and examine the site and the surroundings and 

satisfy themselves before submitting their Tender as to the nature of the ground and sub- 
soil (so far as practicable), the form and the nature of the site, the means of access to the 
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site, the accommodation they may require and in general shall themselves obtain 
necessary information as to the risks, contingencies and other circumstances which may 
influence or affect their Tender. CONTRACTORS shall be deemed to have full 
knowledge of the site, whether they inspect it or not and no extra charge consequent 
to any misunderstanding or otherwise shall be allowed. 

 
11) Submissions of the Tender by the CONTRACTOR implies that he has read this notice 

and all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and local conditions and other factors bearing on 
the execution of the works. 

 
12) A CONTRACTOR should quote in figures as well as in words rate(s) quoted. The 

amount for each item should be worked out and the requisite totals given. Special care 
shall be taken to write rates in figures as well as in words and the amount in figures only 
in such a way that interpolation is not possible. The total amount shall be written both in 
figures and in words. In case of figures the words “Rs.” should be written before the 
figure of rupees and the words “paise” should be written at the end. Unless the rate is in 
whole rupees and followed by the word “only” it should invariably be upto two places of 
decimals. 

 
13) All rates shall be quoted on the Tender form only. 

 
14) Tender shall be received by the office of the Principal, Sri Guru Gobind Singh College of 

Commerce, New Delhi up-to 1500 hours on 10 June 2019 and the technical bid shall be 
opened at 1530 hours on 10 June 2019 in the presence of the CONTRACTORs, who may 
be present or the earliest convenient time and day thereafter. 

 
15) The Tender shall be accompanied by earnest money deposit of Rs. 58,273/- (Fifty-Eight 

Thousand Two Hundred Seventy-Three Only), in the form of a demand draft in favor of 
the Principal, Sri Guru Gobind Singh College of Commerce, New Delhi. 

 
16) On acceptance of the Tender, earnest money will be treated as a part of the security. In 

addition, contractor shall furnish performance guarantee in the form of an F.D.R or bank 
guarantee of 5% of the accepted Tender cost in favor of Principal, Sri Guru Gobind Singh 
College of Commerce, New Delhi before issue of letter to start the work 

 
17) The CONTRACTOR, whose Tender is accepted, shall permit of the Principal, Sri Guru 

Gobind Singh College of Commerce, New Delhi at the time of making any payments to 
him for works done under the contract to deduct towards security deposit such sum as 
will along with the amount of earnest money already deposited amount to the following 
% of the cost of the work: - 

 
 5% of the bill amount. 
 50% of the security money will be released along with the final bill and the balance 

after expiry of the successful performance of the Defects Liability Period of one 
year without any interest. 

 
18) Sri Guru Gobind Singh College of Commerce, New Delhi will return the earnest money 

where applicable, to every unsuccessful CONTRACTOR on return of all the Tender 
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documents without any interest. 
 

19) A CONTRACTOR shall submit the Tender which satisfies each and every condition laid 
down in this notice, failing which the Tender will be liable to be rejected. 

 
20) Sri Guru Gobind Singh College of Commerce, New Delhi does not bind itself to accept 

the lowest or any tender or to give any reasons for their decision. 
 

21) Sri Guru Gobind Singh College of Commerce, New Delhi reserves the right of accepting 
the whole or any part of the Tender and CONTRACTOR shall be bound to perform the 
same at his quoted rates. 

 
22) All taxes other than GST applicable in respect of this contract shall be payable by the 

Contractor and Sri Guru Gobind Singh College of Commerce will not entertain any claim 
whatsoever in respect of the same. However, in respect of GST, same shall be paid by the 
contractor to the concerned department on demand and it will be reimbursed to him by 
Sri Guru Gobind Singh College of Commerce after satisfying that it has been actually  
and genuinely paid by the contractor 

 
23) T.D.S. for VAT/WCT/GST/INCOME TAX etc. as applicable to union territory of Delhi 

shall be deducted from the payments to be made to the Contractor and tax deduction 
certificate shall be issued by Sri Guru Gobind Singh College of Commerce, New Delhi as 
per govt. guidelines 

 
24) This notice of Tender shall form part of the contract documents. 

 
Contractor: Owner: 
Duly authorized to sign the 
On Behalf of M/s 
…………………………………………… 
…………………………………………… 
…………………………………………… 

 
 

Signature…………………………………….. 

Date………………………………………….. 

Email………………………………………… 

Phone………………………………………... 

Postal Address…………………………… 

…………………………………………… 
 

…………………………………………… 

For and on behalf of 
Sri Guru Gobind Singh College of 
Commerce 

 
 
 
 
 
 
 
 
 
 

Authorized Signatory 
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To, 

 
The Principal 
Sri Guru Gobind Singh College of Commerce, 
Pitampura, New Delhi. 

 
Dear Sir, 

 
I/We have read and examined the following documents relating to Supply, Installation, Testing 
and Commissioning of HVAC System at First Floor at Sri Guru Gobind Singh College of 
Commerce, New Delhi 

 
1) Notice Inviting Tender Specifications 
2) Drawings 
3) General Conditions of Contract 
4) Special Conditions 
5) Tender Schedule 

 
I/We hereby Tender for execution of the works referred to in the aforesaid, documents upon the 
terms and conditions contained or referred to therein and in accordance in all respects with the 
specifications, designs, drawings and other relevant details at the rates quoted by us in the 
Tender schedule. We have visited and examined the site of works and are fully aware of the site 
conditions, having a bearing on the contract. 

 
In consideration of I/We being invited to the Tender, I/We agree to keep the Tender open for 
acceptance for 90 Days from the due date of submission thereof and not make any modifications 
in the terms and conditions which are not acceptable to Principal, Sri Guru Gobind Singh 
College of Commerce, New Delhi. 

 
A sum of Rs. 58,273/- (Bank Draft No…………………………. Dated……………) is hereby 
forwarded in Bank Draft in the favor of Principal, Sri Guru Gobind Singh College of Commerce, 
New Delhi as earnest money. If I/we fail to keep the Tender open as aforesaid or make any 
modifications in the terms and conditions of the Tender which are not acceptable to Principal, Sri 
Guru Gobind Singh College of Commerce, New Delhi. I/We agree that Principal, Sri Guru 
Gobind Singh College of Commerce, New Delhi. Shall without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely. Should this Tender be 
accepted, I/we hereby agree to abide by and fulfill all the terms, conditions and provisions of the 
aforesaid documents. 

 
If after the Tender is accepted, I/we fail to commence the execution of the works as provided in 
the conditions, I/we agree that Principal, Sri Guru Gobind Singh College of Commerce, New 
Delhi shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 
money absolutely. 
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I/We agree that should Principal, Sri Guru Gobind Singh College of Commerce, New Delhi. 
decide to forfeit earnest money as aforesaid, unless a sum equal to the earnest money mentioned 
above is paid by us forth-with, the principal Sri Guru Gobind Singh College of Commerce, New 
Delhi may at its option recover it out of the deposit and in the event of deficiency, out of any 
other money due to me/us or otherwise. 

 
 

Duly authorized to sign the Tender 
On behalf of M/s 

 
………………………………… 

 
 

 
Signature………………………… 

Dated…………………………… 

Postal Address…………………... 
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BIDDERS’ DETAILS 
 

S.NO. DESCRIPTION DETAIL 

1 Name of Company  

2 Address of Company  

3 PAN no.  

4 GSTN no.  

5 Telephone Number  

6 Email Address  

7 Name of Company Owner / 
 
Director / Partner 

 

8 Address of Company Owner / 
 
Director / Partner 

 

9 Telephone Number of 

Company Owner / Director/ 

Partner 

 

I/We hereby declare that the information furnished above is true and correct. Incase the above 

information is found incorrect at any stage, the Principal SGGSCC Pitampura may take 

appropriate action as warranted 

Name: 
 

Signatures: 
 

Stamp/ Seal: 
 

Place: 
 

Date: 
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ELIGIBLITY CRITERIA 
 

1) Bidder should have executed similar works, having completed three similar works 
costing not less than 11.65 lakhs or two similar works costing not less than 17.48 lakhs or 
one similar work costing not less than 23.30 lakhs in the last three years. 

 
2) The bidder should have had average annual financial turn over (gross) of Rs. 14,56,828/- 

on similar works during the immediate last three consecutive financial years. This should 
be duly audited by a Chartered Accountant. Year in which no turnover is shown would 
also be considered for working out the average. 

 
3) The bidder should not have incurred any loss in more than two years during the 

immediate last five consecutive financial years, duly certified by the Chartered 
Accountant 

 
4) The bidder should have a solvency of Rs. 12 lacs certified by his Bankers 

 
5) The Proposal should be accompanied by Earnest Money Deposit  (EMD)  of  Rs.  

58,273/- drawn from any scheduled bank in favor of Principal, Sri Guru Gobind Singh 
College of Commerce, Pitampura, New Delhi in a separate sealed envelope 

 
DOCUMENTS TO BE PLACED IN TECHNICAL BID: 

 
1) Company Registration Certificate 

2) Complete company profile 

3) Valid GSTN copy. 

4) PAN Card Copy 

5) EMD Demand Draft of Rs. 58,273/- (Separate Envelope) 

6) Tender Fee Demand Draft of Rs.1000/- (Separate Envelope) 

7) Turnover certificate (Annexure-1) 

8) Solvency Certificate issued by the bank 

9) 3-year ITR of the company 

10) Experience proof documents (Valid Completion Certificates) 
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ANNEXURE-1 
 

ON THE LETTER PAD OF CHARTERED ACCOUNTANT 
 

This is to certify that the total turnover in the case of M/s 

................................................................   having   PAN   -----------------------------------   is as 

under: 
 

Financial Year/Period Amount in 

Rupees (Figures) 

Amount in 

Rupees(words) 

2015-16 

 
2016-17 

 
2017-18 

  

 
Total 

  

 
Average= Total/3 

 
It is further certified that the above-mentioned amounts have been derived from the books of 
accounts presented before us for the above-mentioned periods. 

 
 
 
 
 

 
Chartered Accountants 



12  

SPECIAL CONDITIONS 
 

1. The work shall be carried out as per specifications in the Tender schedule/latest C.P.W.D. 
Specifications, along with the correction slips; issued up to date of acceptance of Tender in 
case of doubt the decision of the Architect shall be final and binding on the Contractor. 

 
2. The Contractor shall carryout the work in stages as to cause minimum disturbance to the 

working of Sri Guru Gobind Singh College of Commerce, New Delhi and other 
organizations. He shall be responsible for any damage to the equipment or structures, injury 
to the personnel during the progress of the work and he shall be liable to pay compensation  
as may be decided by the Principal or his authorized representative in respect of such 
damages /injuries. 

 
3. The serviceable materials out of the dismantled materials if any will be the property of the 

college and properly stacked by the Contractor as directed by the Engineer-in-charge. 
Decision of principal or his authorized representative on the service-ability of the dismantled 
materials shall be final and binding on the Contractor. 

 
4. All labour Employed by the Contractor shall be covered by the workman’s compensation act. 

Any death, injury or mishap to the workmen of the Contractor will entirely be the 
Contractor’s responsibility and the College, shall not be liable to pay any damages for the 
same. 

 
5. Contractor shall take adequate safety precautions to avoid any accident etc. at site. Shall erect 

proper barricades, sign boards, lights, etc. shall provide safety belts, safety shoes, head gears 
(helmet I.S.I standard) and shall be fully responsible for any criminal & civil liabilities. All 
safety arrangements are to be made by contractor at his own cost. 

 
6. No labor or material rate escalation claims will be entertained from the contractor as this 

work has to be completed within 35 days from the date of commencement of work at site. 

 
7. Rates quoted shall be applicable equally to all floors and shall include all lifts and leads. No 

extras on this account shall be payable. 
 

8. The contractor shall provide training for operation and maintenance for the HVAC system to 
the college staff free of cost, where required 

 
9. Rates quoted by the contractor shall be inclusive of all items of work listed below and Any 

work, supplies or services which might have not been specifically mentioned in the 
specifications, schedule of items or drawings but are necessary f o r  entire  completion of 
the work shall be executed / provided/ rendered by the  CONTRACTOR without any  
Extra cost and within the time schedule specified.  Rates  quoted  shall  be  deemed  to 
include such elements of labour and materials necessary to complete the items of work in 
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all respects 
 

10. Contractor shall submit only computerized Bills supported with computerized 
measurement sheets in A4 size hard copy prints and soft copy in Microsoft Excel 
Format. Manual Handwritten bills or measurement sheets will not be accepted. 

 
11. Labor Camp will be arranged by the contractor outside the college premises. Sri Guru 

Gobind Singh College of Commerce does not have space for labour camps inside its 
premises. 

 
12. Principal SGGSCC Pitampura reserves the right to decrease the items of work, change the 
specifications of works or remove the entire section of work as may be deemed necessary to 
finish the works within the available budget. 



14  

GENERAL CONDITIONS OF CONTRACT 
 
 

Definitions: the contract document consists of the agreement, the special and general conditions 
of the contract, specifications and bills of quantities including all modifications and the contract 
drawings prepared by the Architect from time to time 

 
 

1. The site: shall mean the site of contract work at Sri Guru Gobind Singh College of 
Commerce, New Delhi. 

2. Sub-Contractor: includes those who have a direct contract with the Contractor. 

3. Notice: written notice shall be deemed to have been served if delivered in person to a 
member of the Contractors firm. 

4. Owner: Principal, Sri Guru Gobind Singh College of Commerce, New Delhi. 

5. Work: the term “work” includes both labour and material of the Contractor/Sub- 
Contractor. 

6. Time limits: time limits or 35 days stated in the contract are essence of the contract. 

7. Law: law of the place of work shall govern the construction under this contract. 

8. Virtual completion: date of virtual completion is the date when the construction is 
sufficiently completed in accordance with the contract documents, including 
modifications, if any. 

9. Contract documents: shall consist of the following 

a) Articles of agreement 

b) General and special conditions of contract 

c) Technical specifications 

d) Bills of quantities 
 
 

TYPE OF CONTRACT 

It is an item rate contract. The Contractor shall be paid for the actual quantity and quality of 
work done, as measured at site on the rates quoted by him, on the basis of a payment certificate 
issued by the Architect/ Engineer- In charge 

 
 

SCHEDULE OF QUANTITIES 

Schedules of quantities given in the contract bill are provisional and are meant to indicate the 
intent of the work and to provide a uniform basis for the contract. The Owner reserves the right 
to increase or decrease any of the quantities or to totally omit any of them. Contractor shall be 
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bound to carry out the same without claiming any extras. 
 
 

CONTRACT DRAWINGS 

1. In general, drawings shall indicate dimension, position & type of construction. 

2. Specifications shall indicate the qualities, methods, and bill of quantities shall indicate  
the quantum and rates. Any work indicated in drawings and not mentioned in the 
specifications or vice versa shall be furnished as fully set forth in both. 

3. Contractor shall not deviate from the drawings and Architects interpretation of the 
drawings shall be final and without appeal. 

4. Errors/inconsistencies discovered in the drawings shall be instantly brought to the notice 
of the Architect for interpretation and correction, if any. 

5. All drawings are the property of the Architect and shall not be used on any other project. 

6. Bar bending schedule, if requested by the Architect/Engineer in-charge shall be furnished 
to him prior to fabrication. 

 
 

ARCHITECTS INSTRUCTIONS 

If within seven days of receipt of written instructions from the Architect, requiring 
compliance with an instruction the Contractor does not comply hence-with, then the Owner 
may get the work executed through another agency at the risk and cost of the Contractor. 

 
 

SCOPE OF WORK OF CONTRACTOR 

The scope of work to be carried out by the CONTRACTOR shall also include the following: 

a) Setting out of the works in respect of position, level dimensions, alignments, etc. 
including establishment of bench marks, survey reference points, etc. 

b) Clearance of the site. 

c) Site leveling /terracing within the limits as shown in the drawings or as directed by 
the Engineer In charge. 

d) Disposal of debris, excavated materials, etc. as per the instructions of the Engineer In- 
Charge 

e) Testing of water, soil and concrete. And any other test as required by CPWD norms 

f) Pumping out rain water/underground water from foundations, excavations and 
drainage of surface water from work site. 

g) All scaffolding, shorting, centering, shuttering works, etc. 
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h) Running and maintenance of all construction plants and equipment, tools and tackles, 
etc. 

i) All temporary /enabling works such as approach road to the site, water supply, 
drainage and sewerage, power supply including diesel generator set, temporary 
offices, stores, construction yard, canteens, toilet blocks, labour camp, fencing, etc. 

j) Protection and maintenance of trees, shrubs, green and other surfaces as instructed by 
the Engineer In charge. 

k) Any other work required in connection with the execution of the contract work. 

The cost of all the above-mentioned works shall be deemed to be included in the rates for 
various items of work although such inclusion may not be specifically spelt out. 

Whether specified elsewhere in the Agreement or not, the CONTRACTOR shall provide all 
materials (including steel and cement unless specifically spelt out in the agreement 
otherwise), labors of every description, energy and water and all tools, tackles, plant and 
transport necessary for proper execution of the work to the entire satisfaction of the 
OWNER. 

 
 

SAMPLES AND SHOP DRAWINGS 

The Contractor shall submit samples of materials and shops drawings required by the 
Architect with promptness within a week. 

 
 

PROGRESS CHART 

In order to achieve the completion time as stated above, the CONTRACTOR shall submit to 
the OWNER within 2 (two) weeks from the effective date of Agreement a detailed Bar 
chart/PERT Network showing all the activities including mobilization, site clearance, 
procurement of major construction materials like steel and cement, excavation, foundation 
work, sanitary and water supply work, etc. The list of activities for which the Bar chart/ 
PERT network has been worked out and their commencement, duration  and completion  
shall be subject to the approval of the OWNER 

 
 

ACCESS FOR ARCHITECT/ENGINEER TO THE WORKS 

The Architect and his representative shall have access, at all reasonable times, to the work 
and workshops of the Contractor. 

 
 

ARCHITECTS STATUS AND DECISIONS 

The Architect shall be Owner’s representative during the construction period. He shall 
periodically visit the site to familiarize himself generally with the progress and the quality of 
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work and to determine, in general if the work is proceeding in accordance with the contract 
documents. The Architect shall not be required to make exhaustive or continuous on-site 
inspections to check the quality and quantity of the work, and shall not be responsible for the 
Contractors failure to carry out the construction work in accordance with the contract 
documents. During his site inspections the Architect shall inform the Owner about progress 
of work, defects and deficiencies if any. 

The Architect may in his absolute discretion from time to time, issue further drawings, 
details, written instructions, written decisions and written explanations in regard to: - 

1. Variation or modification of the design 

2. Quality or quantity of work, addition/alteration/omissions and substitutions of any work 

3. Any discrepancy and divergence between drawings and specifications. 

4. Removal and re-erection of any works executed by the Contractor 

5. Dismissal of any persons employed on the site, who in the opinion of the Architect is not fit 
for the job. 

6. Opening up for inspection any work-covered up 

7. Amending and making good any defects under defects liability period 

8. Removal from site, any materials brought by the Contractor, which in the opinion of the 
Architect is not up to the desired standard. 

9. Delay and extension of time 

10. Postponement of any work 
 
 

ENGINEER INCHARGE 

Engineer In-Charge shall mean the person approved by the Architect and appointed and paid 
by the Owner and acting under the directions of the Architect. 

 
 

CONTRACTORS FIELD ORGANIZATION AND EQUIPMENT 

1. The Contractor shall employ qualified and competent licensed Electricians on the site. 

2. Contractor shall provide and install all necessary hoists, ladders, scaffoldings, tools, tackles, 
plants and machinery necessary for execution of the works 

3. Contractor shall provide and maintain simple water tight office accommodation at site 

4. Contractor shall make his own security arrangements at site and keep a 24hours Watchman 

5. Contractor shall provide sanitary convenience for site staff and labour to keep the site clean 

6. A telephone line at site to be maintained and paid by the Contractor 

7. Guardrails shall be provided by the Contractor for safety of labour and general public at the 



18  

site of works. 
 
 

TAXES 

All taxes other than GST, applicable in respect of this contract shall be payable by the 
Contractor and Sri Guru Gobind Singh College of Commerce will not entertain any claim 
whatsoever in respect of the same. However, in respect of GST, same shall be paid by the 
contractor to the concerned department on demand and it will be reimbursed to contractor by 
Sri Guru Gobind Singh College of Commerce after satisfying that it has been actually and 
genuinely paid by the contractor 

 
 

STATUTORY OBLIGATIONS 

The Contractor shall comply with and give all notices required by any Govt. authority and 
instrument, rule or order made under an act of parliament or state assembly or any regulation 
or bye-law of the local body, relating to the work and indemnify the Owner against any such 
liability arising out of noncompliance of the law. 

By way of illustration of various Acts/statutory compliances as stated above, the following 
Acts as amended from time to time shall be complied with by the CONTRACTOR: 

a) Employee's Provident Fund Act 1952 

b) Contract Labour Act (Regulations and Abolition 1970) 

c) Minimum Wages Act 1948 

d) Payment of Wages Act 1936 

e) Workmen Compensation Act 1923 

f) Factories Act 1948 

g) Apprenticeship Act 1961 
 
 

SUB CONTRACTOR 

Before awarding any sub contract, the Contractor shall notify the Architect in writing the 
names of the Sub-Contractors proposed. Contractor shall not employ the Sub-Contractor to 
whom Architect or Owner may have a reasonable objection. 

 
 

MEASUREMENT OF WORK 

Unless otherwise specified, measurement of work  shall  be  carried  from  the  works 
actually executed. The measurements for the purpose of preparing Bills  will  be  taken 
jointly by the CONTRACTOR's representative and the Engineer In charge. In measurement 
of work as stated a b o v e , the CONTRACTOR shall certify that the work has been carried 
out strictly as per the drawings, specifications and item of work in terms of the 
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agreement. Such certificate shall require Engineer In-Charge’s e n d o r s e m e n t for the 
purpose of payment. 
In the event of any dispute with regard to the measurement of the work executed, the decision of 
the OWNER shall be final and binding on the CONTRACTOR 
In the case of  site  measurements,  should  the CONTRACTOR not attend or neglect or fail 
to send his representative for taking joint measurements, the measurements taken by the 
Engineer In Charge shall be deemed to be the correct measurement of work and shall be 
binding on the CONTRACTOR 

 
 

REJECTION 

If the Contract work or any portion thereof, at any time, is found to be defective or fails to 
fulfill the requirements of the agreement, the Engineer In Charge shall give the 
CONTRACTOR notice in writing setting-forth particulars of such defects or failure and the 
CONTRACTOR shall forthwith make good the defects or replace or alter the same to make it 
comply with the requirements of the agreement. 

Any materials, equipment, etc. brought to the site and found to be not in accordance with the 
agreement, shall be rejected by the Engineer In-Charge and the CONTRACTOR shall 
remove the materials from the site within the period specified by the Engineer In-Charge. 

The CONTRACTOR shall not be entitled to any extension of time or extra cost for rejection 
as per above 

 
 

CERTIFICATES OF PAYMENTS 

Architect shall issue an interim certificate of payment stating the amount due to the 
Contractor from the Owner and the Contractor shall be entitled to payment thereof within a 
period of two week after issue of the certificate. From the total amount, certified deduction 
shall be made towards payments already made, security deposit, TDS etc.as applicable to 
Delhi or any other tax applicable at the time of making payment. 

All running payments shall be regarded as payment by way of advance against final payment 
only and not as payment for the work completed till the date of final payment. The running 
payment made shall not preclude the liability of the CONTRACTOR to finally complete the 
work strictly in accordance with the specifications and drawings, if required by re- 
constructing faulty work 

 
 

CLAIM FOR EXTRA 

In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor will submit rates, supported by rate analysis, for the 
work and the engineer-in-charge shall within one month of the receipt of the rates supported 
by rate analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall be 
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paid in accordance with the rates so determined. 
 
 

DEDUCTION FOR UNCORRECTED WORK 

If the Architect deems it in-expedient to correct work damaged or not done in accordance 
with the contract, an equitable deduction from the contract price shall be made thereof. 

 
 

FLUCTUATIONS 

The Contractor shall not claim any extras for fluctuation of price and the contract price shall 
not be subjected to any rise or fall in prices. 

 
 

POSSESSION BEFORE VIRTUAL COMPLETION 

If the Owner, with the consent of the Contractor takes possession of part of the building for 
handing over to the finishing Contractor, such part of the building shall not be deemed to be 
virtually completed. Virtual completion of such part would occur only on completion of the 
last part of the structure. 

 
 

TIME EXTENSION 

Upon it becoming reasonably apparent that the progress of the work is delayed, the 
Contractor shall forthwith give written notice of the cause of delay to the Architect, to enable 
the Architect and Owner to take a proper decision in the matter. 

 
 

INSPECTION AND TEST 

i. The CONTRACTOR shall ensure inspection and test of all materials and work at his 
cost through his ENGINEER IN CHARGE and other technical staff either at site or 
through any approved laboratory. 

ii. The CONTRACTOR shall ensure proper supervision and inspection during the 
progress of work at site. 

iii. All materials and work, whether at the site or in the CONTRACTOR’s /Sub- 
Contractor's premises shall be subject to inspection and test by the ENGINEER IN 
CHARGE. The CONTRACTOR/ his Sub-Contractor shall provide all facilities free 
of cost to the ENGINEER IN CHARGE including all labor, materials, tools, tackles, 
instruments, appliances, etc. to enable the ENGINEER IN CHARGE to carry out 
inspection and/or test. 

iv. All test certificates shall be subject to certification by the ENGINEER IN CHARGE. 

v. The CONTRACTOR shall submit to the ENGINEER IN CHARGE three copies of  
all inspection/ test certificates. 
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vi. The CONTRACTOR shall not be entitled to any claim for extra time or cost due to 
any delay in carrying out inspection and testing or re-inspection and re-testing if so 
decided by the ENGINEER IN CHARGE. 

vii. The CONTRACTOR shall take adequate steps to rectify the defects or to replace such 
materials and work which have failed during inspection /testing 

 
 

RESPONISBILITY OF COMPLETION 

Any work, supplies or services which might have not been specifically mentioned in the 
specifications, schedule of items or drawings but are necessary f o r  entire  completion of 
the contract work shall be executed / provided/ rendered  by the  CONTRACTOR  
without any Extra cost and within the time schedule specified. Rates quoted shall be 
deemed to include such elements of labor and materials necessary to complete the items of 
work in all respects. 

 
 

DAMAGES FOR NON-COMPLETION 

If the Contractor fails to complete the works by the date specified or within any extended 
time granted to him, the Contractor shall allow the Owner to deduct a sum calculated at the 
agreed liquidated damages, from the money due to him for the period the work remained 
incomplete, subject to a maximum amount of 10% of the Contract Value. 

 
 

LIQUIDATED DAMAGES FOR DELAY 

If the CONTRACTOR fails to complete the work/item (s) of work in all respects and hand 
over the same to the OWNER within the time stipulated the CONTRACTOR, without 
prejudice to any other right or remedy of the OWNER on account of such breach, be liable to 
pay the OWNER liquidated damages at the rate of 1% (one percent) of the total contract 
price for delay of every week or part thereof. 

The total amount of liquidated damages shall be limited to 10% (Ten percent) of the total 
contract price. 

The above provisions shall not apply in cases of delay for which the CONTRACTOR is 
entitled to extension of completion time 

 
 

VIRTUAL COMPLETION CERTIFICATE AND DEFECTS LIABILITY PERIOD 

When in opinion of the Architect the works are practically completed, he shall forthwith 
issue a certificate to that effect, that date will be taken as the date of virtual completion. 

The Architect shall prepare a schedule of defects, not later than 14 days after the expiry of 
the defects liability period. The Contractor shall within a reasonable period of time after 
receipt of schedule of defects shall rectify the same, failing which the Architect will make 
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suitable deductions from the contract sum. 
 
 

MAINTENANCE GUARANTEE / DEFECTS LIABILITY PERIOD 

Maintenance Guarantee period will be 24 months from the actual date of completion and 
handling over to the OWNER. 

a) The CONTRACTOR guarantees that within the maintenance guarantee period, the 
contract work shall not show any signs of defects, cracks, settlements, disfigurations, 
shrinkage, leakage, dampness or any other defects. 

b) The CONTRACTOR shall maintain and satisfactorily execute, at his own cost, all such 
works of repair, amendment, re-construction, rectification, replacement and any other 
work to make good the faulty work as stated in Article (a) during the maintenance 
guarantee period. 

c) The CONTRACTOR shall, if required by the ENGINEER IN CHARGE, search for the 
causes of any defects, imperfection or fault under the direction of the ENGINEER IN 
CHARGE. The cost of such search shall be borne by the CONTRACTOR. 

d) At intervals specified by the ENGINEER IN CHARGE the CONTRACTOR, along with 
the ENGINEER IN CHARGE, shall inspect the contract work to satisfy himself that no 
defects have cropped up in the contract work. Should there be any signs of defects, the 
CONTRACTOR shall take immediate steps to rectify the same, failing which; the 
ENGINEER IN CHARGE may get the defects rectified at the risk and cost of the 
CONTRACTOR. 

e) At the end of the maintenance guarantee period, the CONTRACTOR, along with the 
ENGINEER IN CHARGE, shall carry out final inspection of the contract work to prove 
that no defects had appeared in the contract work or that all defects which appeared in the 
contract work have been rectified to the entire satisfaction of the ENGINEER IN 
CHARGE. If during the final inspection it is found that the defects still remain in the 
contract work, the period ·of maintenance guarantee shall be extended at the discretion of 
the ENGINEER IN CHARGE and the CONTRACTOR shall be liable to make good the 
defects and be responsible for the maintenance of the work till the defects have been fully 
rectified. 

f) Upon successful completion of the maintenance guarantee period the OWNER shall issue 
final acceptance certificate to the CONTRACTOR 

 
 

PAYMENT WITH HELD 

The Architect may withhold or on account of subsequently discovered evidence nullify 
the whole or part of any certificate to such an extent as may be necessary in his 
reasonable opinion to protect the Owner from loss, for defective work, non- payment to 
Subcontractors, or other claims connected to this work. 
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INJURY TO PERSONS 

The Contractor shall indemnify the Owner against any liability, loss, claim or 
proceedings whatsoever arising under any statutory or common law in respect of personal 
injury to or the death of any person, whomsoever arising out of or in the course of or 
caused by carrying out the work. 

 
 

INSURANCE 

Without prejudice to his ability to indemnify the Owner, the Contractor and his 
Subcontractors shall maintain such insurance as are necessary to cover the liability of the 
Contractor and the sub-Contractors. 

 
 

INSURANCE AGAINST FIRE 

The Contractor shall in the joint name of the Owner and the Contractor, insure the works 
against loss or damage due to fire, earthquakes and riots. 

 
 

COORDINATION OF WORK 

Contractor shall extend complete coordination to other agencies i.e. air-conditioning, 
firefighting and interiors working on the same site. 

 
 

LABOUR  

Contractor shall not employ child labour under 14 years of age and if female workers are 
employed, he should make provision for safeguarding the small children to keep them 
clear of the site. All labour shall wear safety helmets and shoes to protect them from 
injury. 

 

SAFTEY 

In respect of all labour directly or indirectly employed in the work for the performance of 
the contractor’s part of this contract, the contractor shall at his own expense arrange for 
the safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at 
his own expense provide for all facilities in connection therewith. In case the contractor 
fails to make arrangement and provide necessary facilities as aforesaid, he shall be liable 
to pay a penalty of Rs.200/- for each default and in addition, the Engineer-in- Charge 
shall be at liberty to make arrangement and provide facilities as aforesaid and recover the 
costs incurred in that behalf from the contractor. 
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ANTIQUITIES 

All fossils and other objects of interest or value, which may be found on the site or in 
excavating the same during progress of the work, shall become a property of the Owner. 
The Contractor shall carefully take out and preserve all such objects and hand them over 
to the Owner, through the Architect. 

 
 

GUARANTEE 

Besides guarantees required elsewhere, the Contractor shall guarantee the works in 
general for one year after completion of defects liability period. 

 
 

TREES AND SHRUBS 

The Contractor shall protect trees and shrubs designated by the Owner/Architect/ 
Engineer in Charge from damage during the course of work 

 
 

PERFORMANCE GUARANTEE  

In addition to the Security Deposit the Contractor shall furnish a performance guarantee 
in the form of a Bank Guarantee to the tune of Five percent (5%) of the cost of the tender 
amount, which will be kept valid up to 12 months after completion of the work. 

WARRANTY 
 

The Contractor shall give warranty that works to be done supplied shall be new and free 
from all defects and faults in material, workmanship, and manufacture and shall be of the 
highest grade and consistent with the established and generally accepted standards for 
materials of the type ordered and shall perform in full conformity with the specifications 
and drawings. The Contractor shall be responsible for any defects that may develop under 
the conditions provided by the contractor and under proper use, arising from faulty 
materials, design or workmanship such as corrosion of the equipment, inadequate contact 
protection, deficiencies in circuit design and or otherwise and shall remedy such defects 
at his own cost when called upon to do so by the Institute who shall state in writing in 
what respect goods are faulty. This shall survive inspection or payment for, and 
acceptance of goods, after the goods have been taken over. 

 
If it becomes necessary for the contractor to replace or renew any defective Portion / 
portions of the equipment under this clause, the provisions of the clause shall apply to the 
portion / portions of equipment’s replaced or renewed or until the end of the warranty 
period of 24 months, whichever may be later. If any defect is not remedied within a 
reasonable time, the College may proceed to get the work done at the Contractor’s risk 
and expenses, but without prejudice to any other rights which the College may have 
against the Contractor in respect of such defects. Replacement under warranty clause 
shall be made by the Contractor free of all charges at site including freight, insurance and 
other incidental charges 
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REPLACEMENT OF DEFECTIVE EQUIPMENT 
 

If any equipment or any part thereof, is found defective or fails to meet the requirements 
of the contract before it is accepted College shall give the Contractor a notice setting  
forth details of such defects or failures and the Contractor shall forthwith arrange to set 
right the defective equipment or replace the same by the good one to make it comply with 
the requirements of the contract. This in any case shall be completed within a period not 
exceeding one month from the date of the initial report pointing out the defects. The 
replacement or rectification shall be made at site by the Contractor free of cost. Should 
the Contractor fail to do the needful within this stipulated time frame, the College 
reserves the right to reject the equipment in full or in part and get it replaced at the cost of 
the Contractor. The cost of any such replacement made by the College shall be deducted 
from the amount payable to the Contractor against this purchase order. 

 
If any equipment or part thereof is lost or rendered defective during transit, pending 
settlement of the insurance claim, fresh order shall be placed on the Contractor for such 
loss or defective equipment and the Contractor shall arrange to supply the same within 
three months of such order at the same prices and on the same general terms and 
conditions as mentioned in this purchase order. 

 
ADD ON ORDER 

 

SGGSCC Pitampura reserves the right to place Add on order for additional quantity upto 
100% of the original quantity at the same rate and terms & conditions of the purchase 
order within six months from the date of issue of purchase order. 

 
ARBITRATION 

In case of dispute, the difference of opinion on any matter pertaining to the works, the 
decision of the Architect shall be final and binding on the contractors and the owners. If 
either party is not satisfied with the decision of the Architect, within 28 days a notice to 
this effect will be sent to the Architect in writing. The matter can then be referred to sole 
arbitrator or a panel of two arbitrators who should be fellows of Indian Institute of 
Architect, for a final award. Decision of Principal SGGSCC shall be final and binding in 
this regard. 

 
 

LIQUIDATION  

If the CONTRACTOR commences to be wound up, not being a member's voluntary 
winding up for the purpose of amalgamation or reconstruction, or carries on his business 
under a receiver for the benefits of his creditor the OWNER shalt be at liberty to: 

 
 

i) Give such receiver the liquidator or other person the option of carrying out the 
performance under the Agreement, subject to the receiver, liquidator or other person 
providing a guarantee up to an amount to be agreed upon by the OWNER and such 
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receiver liquidator or other person for the due and faithful performance of the 
CONTRACTOR's obligations under this Agreement, or 

 
 

ii) If the receiver, liquidator or other person fails within 30 (thirty) days to exercise the 
option to carry out performance of the Agreement then the OWNER may terminate the 
Agreement and give notice in writing to the CONTRACTOR or to the receiver, liquidator 
or to any person in whom the Agreement may have become vested. 

 
 

TERMINATION OF CONTRACT 

If the CONTRACTOR violates the Agreement or shall neglect to execute the work with 
due diligence or expedition or shall refuse or neglect to comply with any reasonable 
directions, instructions or orders given to him in writing by the Architect/Engineer In- 
Charge in connection with the work or shall contrivance or breach any provisions of the 
Agreement, the OWNER may give notice in writing to the CONTRACTOR to make 
good the failure, neglect or contravention complained of or cure that breach within a 
period of 30 (thirty) days of receiving such notice and in default of the compliance with 
the said notice, the OWNER without prejudice to his rights as below may rescind or 
terminate the Agreement stating therein the effective date of termination, holding the 
CONTRACTOR liable for the damages that the OWNER may sustain in this behalf. 

Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the Owner shall have the option of terminating the contract without compensation to 
the CONTRACTOR. 
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BILL OF QUANTITIES 
 
 

S.NO Description of items Unit Nos Rate Amount 

 Estimated Quantities     

A) SITC of VRV Variable refrigerant 

Volume modular type outdoor units 

equipped with highly efficient 

inverter type compressor(s) , air 

cooled condenser with special 

precoated fins type heat exchanger 

and direct drive low noise propeller 

fan system suitable for heating / 

Cooling. Indoor and outdoor units 

complete as per quantity given below. 

Electrical equipment’s suitable 415V 

50Hz power supply. 

    

1 Outdoor Units.     

1.1 24 HP (12 HP +12 HP). Supply Nos 2   

1.2 Installation and gas charging - first 

charge refrigerant (R-410A or 

equivalent) with lubricating oil. 

Lot 1   

2 SITC of Indoor Units (Nominal 

Capacity) (Including Corded 

Remote & Refnets 

    

2.1 Hi-wall type Indoor Unit with 

fittings, complete as reqd. (Including 

Corded Remote &Refnets) 

    

2.1.1 1.65 TR Nominal Capacity Nos. 1   

      

2.2 Cassette type Indoor Unit with 

fittings equipped with pre- filter, fan 

section with low noise fan and 

multispeed motor, drain pump 
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S.NO Description of items Unit Nos Rate Amount 

 complete as reqd. (Including Corded 

Remote & Refnets) 

    

2.2.1 4.25 TR Nominal Capacity Nos. 2   

2.2.2 4.0 TR Nominal Capacity Nos 6   

2.2.3 3.3 TR Nominal Capacity Nos. 4   

3 SITC of Wireless Remotes Nos. . 

R/o 

  

4 Refrigerant Piping     

 SITC of interconnecting following 

sizes of refrigerant copper pipe work 

refnets, Nitogen pressure testing, 

Vacuumising, insulated with 19/13 

mm thick closed cell elastomeric 

nitrile rubber tubular insulation 

between each set of indoor & outdoor 

units properly fixed/support with 

suitable size of clamp /M.S. hanger as 

reqd. 

    

A 34.9 mm O.D (insulation -19mm 

thick) 

RMT 35   

B 28.6mm O.D (insulation -19mm 

thick) 

RMT 12   

C 22.2mm O.D (insulation -19mm 

thick) 

RMT 12   

D 19.1mm O.D (insulation -13mm 

thick) 

RMT 12   

E 15.9mm O.D (insulation -13mm 

thick) 

RMT 110   

F 12.7mm O.D (insulation -13mm RMT 35   
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S.NO Description of items Unit Nos Rate Amount 

 thick)     

G 9.5mm O.D (insulation -13mm thick) RMT 90   

H. 6.4mm O.D (insulation -13mm thick) RMT 12   

      

5 SITC of Covered GSS Cable Tray of 

suitable size for exposed piping. 

Mtrs. 20   

6 Drain Piping     

 SITC of Rigid PVC Piping complete 

with fittings, supports as per 

specifications and duly insulated with 

6mm thick closed cell nitrile rubber. 

    

6.1 32 mm dia Mtrs. 125   

6.2 25 mm dia Mtrs. 100   

7 SITC of HRV UNIT (VAM) 

including duct (Insulated) supply and 

connections complete. 

    

7.1 250 CFM Nos. 1   

7.2 500 CFM Nos. 1   

7.3 900 CFM Nos. 1   

8 SITC of Additional Refrigerant R 

410 A to suit the extra piping lengths 

Lot 1   

9 SITC of COWL for Discharge of Hot 

Air. 

Nos  
R/o 

  

10 Electrical     

A Providing & fixing control cum 

transmission wiring in Heavy Duty 

PVC 20/25 mm conduit buried in 

wall or in suitable surface, between 

indoor units and outdoor units. 

    

10.1 2 Core x 1.5 Sqmm Copper 

wire/Cable 

RM 120   
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S.NO Description of items Unit Nos Rate Amount 

10.2 4 Core x 25 Sqmm Copper 

wire/Cable 

RM 25   

10.3 Isolator with weather proof box Nos 2   

 Sub Total  

 ADD GST  

 TOTAL FOR HVAC WORKS  
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ANNUAL MAINTENANCE CONTRACT 
 

S.NO Description of items Unit Nos Rate Amount 

11.1 All-inclusive comprehensive 
Operation & all routine, preventive 
and major/special maintenance works 
as required from time to time per 
month up to 36 Month for complete 
Heat & Ventilation Air conditioning 
System VRV/VRF type air 
conditioning systems including 
Electrical wiring pertaining to HVAC 
system and installations etc. as per 
details of installations i/c cost of all 
type of repairs complete as per terms 
& conditions. Spares parts used in 
maintenance/repair shall be paid 
separately on basis of invoice 
submitted by the contractor. 
Dismantled spares shall be deposited 
to the College 

Month 36   

(Date of Start: 24 Months after the 
date of completion of installation of 
the HVAC system or the date of 
expiry of the warranty period of the 
HVAC system. Whichever is later) 

 Sub Total   

 ADD GST   

 TOTAL   



 

 

LIST OF APPROVED MAKES 

S.No. ITEM DESCRIPTION PROPOSED MAKES/MANUFACTURER 

1 VRV / VRF AIR COOLED Daikin Carrier Midea LG Samsung 

2 AHU's (with DX-type coil) Zeco Edgetech Raviaircon VTS 

3 FCU's Zeco Edgetech Raviaircon VTS 

4 Motors Siemens ABB General Electric  

5 Split AC Unit Daikin Carrier Midea LG Samsung 

6 Filters Mechmark Merchair Sterile air  

7 Fans     

a Centrifugal Fans Kruger Green Heck Mico  

b Cabinet Fans Kruger Green heck Mico  

c Vane/ Tube Axial Fans Kruger Green Heck Mico  

d Propeller Fans Kruger Green Heck Mico  

e Inline Fans Kruger Green Heck Mico  

8 Electrical Panel EAP RST Krypton  

9 GSS Factory Fabricated Duct Ductofab Zeco Rolastar  

10 Flexible Duct Thermaflex Rolastar GP Spira  

11 Duct Support Hilti Gripple   

12 Grills Ruskin Titus Caryaire Glenstorms Cynor 

13 Diffuser Ruskin Titus Caryaire Glenstorms Cynor 

14 Louvers Ruskin Titus Caryaire Glenstorms Cynor 

15 Fire Dampers Ruskin Titus Conaire Caryaire Cynor 

16 Fire Damper Actuators Johnson Honeywell Belimo  

17 Volume Control Dampers Ruskin Titus Conaire Glenstorms  

18 Refrigerant Piping Mandev Rajco Kembla  

19 Welding Rods Advani L & T Maruti weld  

20 M.S Pipes Sail Tata Jindal  

21 Balancing Valves Danfoss Belimo Advance  

22 Flexible connection Easyflex BDK Resistoflex  

23 Duct Insulation Thermobreak Torcellene K-flex  

24 Pipe Insulation Thermobreak Torcellene K-flex Armacell 

25 Accoustic Insulation Armacell Owen's Corning K-flex  

26 Aluminium Tape Johnson Birla 3M Wonder Polymer  

27 Adhesive Pidilite Mechduct   

28 PVC Pipe Astral Supreme Finolex  

29 Isolators Indo-Asian ABB Schneider  
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